

# NOTICE INVITING TENDER

NO. AGRI/ENGG/4713/Pt./Seed Farm/2017-18/331

Dated 07.01.2023

The Director of Agriculture, Assam, Khanapara, Guwahati-22 invites separate sealed tender affixing non refundable court fee stamp of Rs 8.25 (Rupees Eight and twenty five paisa ) only from the Registered Contractor of Agriculture Department (Class-I/II/III), against the Construction, repairing & renovation works at different Seed Farm of Agriculture Department under SOPD, 2022-23 as mentioned in Table below. The detail Tender document is made available in the website <https://diragri.assam.gov.in>. Intending Bidders having experience in similar nature of work may download the Tender document for the works. Tender will be received up to **1.00 pm on 21/01/2023** and will be opened at **1.30 PM** on the same day in the respective Office of the Executive Engineer( Agri)/Assistant Executive Engineer(Agri) as per enclosed list of works in Annexure-I

SD/-

Director of Agriculture,  
Assam, Khanapara, Guwahati-22

**GENERAL TERMS AND CONDITIONS**

333

|     |  |
|-----|--|
| 1.  | <b>Submission of Bid:</b><br>Separate bid should be submitted against each work in separate sealed cover super scribing the name of the Bidder, name of work with serial number and should be submitted to the respective Executive Engineer(Agri)/Assistant Executive Engineer(Agri), on or before 1.00pm on 21/01/2023 and will be opened on the same day at 1.30 PM in presence of bidders or their authorized representative who wish to be present.   |
| 2.  | <b>Visit of Site:</b> The Bidder is encouraged to visit and examine the site of work and its surroundings and obtain all information that may be necessary for preparation of the Bidding documents, at his own cost.  |
| 3.  | <b>Plan &amp; Estimate:</b><br>Plan, Estimate & Drawings of work may be seen in the office of the Office of the Executive Engineer(Agri)/Assistant Executive Engineer(Agri) during office hours prior to preparation of Bid.   |
| 4.  | <b>Earnest Money Deposit (EMD):</b><br>Bids are to be accompanied with Earnest money equivalent to 2% of the bid value (estimated cost) for General Category and 1% of the bid value (estimated cost) for bidder of ST/SC/OBC/MOB/Graduate Engineer. The Earnest money should be deposited in the form of Call deposit/Fixed deposit from any Nationalized Bank duly pledged in favour of the respective Executive Engineer (Agri)/Assistant Executive Engineer(Agri),and should be valid up to 90 days from the date of opening of bid. ST/SC/OBC/MOBC/ Graduate Engineer category bidder providing Earnest money equivalent of 1% of the Bid value shall submit proof of their belonging to such category from the competent authority. Failure to produce authentic proof will disqualify him from the bidding.   |
| 5.  | No interest will be paid against the Earnest money deposited by the Bidder. Earnest money of the unsuccessful Bidder will be returned only after allotment of work. Earnest money deposited by the successful bidder will be returned after deposition of performance security.  |
| 6.  | <b>Bid document:</b><br>Bidder shall submit Bid in the Tender Form as specified in Annexure-I along with self attested photocopies of the following documents –<br>i) Copy of valid Registration Certificate of Contractor issued from Agriculture Department, Govt. of Assam;<br>ii) Copy of PAN Card;<br>iii) Copy of GST Registration certificate;<br>iv) Copy of Work Completion Certificates mentioning value of work completed along with work orders for civil construction / renovation works executed during last three years (i.e. 2019-20,2020-21 & 2021-22) in any Govt. Department / Agencies and issued by an officer not below the rank of Executive Engineer;<br>v) In case of Partnership Firm/ Associates/ Company etc., original copy of Power of Attorney to sign and represent on behalf of the Partnership Firm/ Associates/ Company etc.;;<br>vi) Deleted |
| 7.  | Bid must be submitted in binding form with assigned Sl. No., date and signature of the bidder or authorized person on each & every page. Bidder will submit duly filled and completed in all respect in a sealed cover in the respective Office of the Executive Engineer (Agri), /Assistant Executive Engineer(Agri),   |
| 8.  | The Director of Agriculture, Assam, Assam, Khanapara, Guwahati-22(to be called here-in-after as <b>employer</b> ) reserves the right to cancel any or all the tenders without assigning any reason thereof and not bound to accept the lowest quoted rate.   |
| 9.  | The Bidders are subject to be disqualified, if they have made misleading or false representation in the forms and attachments submitted in proof of the requirement, record of poor performance such as abandoning of work, not properly completing the contract, inordinate delay in completion of work, litigation history or financial failure etc.   |
| 10. | Before the deadline for submission of bids, the authority has right to modify the tender document or extend the deadline for submission of bid by issuing corrigendum/ addenda/ extension notice.  |
| 11. | Any Bid submitted after the dead line for submission of bid, shall not be considered.  |
| 12. | No modification/ alteration of bid by bidder shall be allowed after submission of Bids.  |
| 13. | In case of Partnership Firm/ Associates/ Company etc., original copy of Power of Attorney to sign and represent on behalf of the entity must be enclosed with the Bid, otherwise the bid may be liable for rejection.  |
| 14. | Incomplete bid will be summarily rejected.   |
| 15. | <b>Quoting of Rate:</b><br>The rate shall be quoted as above (in %) or below (in %) or as per estimated cost/ DSR,2021 & 2018(E& M) for Civil, Electrical, Sanitary & Water Supply Works & on analysis rates of N.S. items in the prescribed Tender Form at Annexure-II. The rate should be quoted neat and clean in both figures and words in the tender form without over writing.   |

|  | writing.   |             |                      |                             |                    |   |                    |   |                     |  |                     |
|--|--|-------------|----------------------|-----------------------------|--------------------|---|--------------------|---|---------------------|--|---------------------|
| 16.  | The Tender Form is to be duly signed by the Bidder. Over writing, use of correction fluid/ Eraser to erase and rewrite shall not be accepted.  |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 17.  | <b>Bid Validity Period:</b><br>The Bids shall remain open for acceptance for 90 days (Bid validity Period) from the date of opening of the Bid and the period may be extended by the Chief Engineer, Agriculture, on unavoidable circumstances.  |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 18.  | The rates offered by the Bidder shall remain valid till completion of the work by the Bidder.  |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 19.  | <b>Evaluation of Bid:</b><br>i) All bidders who has submitted bid as per clause No. 1, 4, 6, 7, 13, 15 & 16 of shall be considered for evaluation.<br>ii) If the price quoted by bidder is found to be below 10% of SOR(APWD)/bid value, the bid shall be rejected.<br>iii) The bidder shall be qualified if he has successfully completed works in the last 3 years (i i.e. 2019-20,2020-21 & 2021-22) as follows –One work of similar nature of value Rs..... (80% of tender value or more)<br>OR<br>Two works of similar nature of value Rs..... (60% of tender value or more)<br>OR<br>Three works of similar nature of value Rs..... (40% of tender value or more)<br>iv) If more than one bidder has quoted lowest price, then the bidder which has successfully completed maximum value of works in the last 3 years (i.e. 2019-20,2020-21 & 2021-22)) shall be considered as successful bidder.  |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 20   | <b>Performance Security:</b><br>i) The successful bidder shall deposit Performance Security as per following schedule on the basis of rate quoted by him, within 7 days from the date of issue of acceptance letter from Employer.<br><table border="1" data-bbox="103 907 1412 1086"> <thead> <tr> <th>Quoted rate</th> <th>Performance security</th> </tr> </thead> <tbody> <tr> <td>Up to Below 3% of bid value</td> <td>5% of quoted value</td> </tr> <tr> <td>Less than Below 3% of bid value- up to Below 5%</td> <td>7% of quoted value</td> </tr> <tr> <td>Less than Below 5% of bid value- up to Below 7%</td> <td>10% of quoted value</td> </tr> <tr> <td>Less than Below 7% of bid value- up to Below 10%</td> <td>15% of quoted value</td> </tr> </tbody> </table><br>ii) Performance Security Deposit shall be in the form of <b>Call deposit / Fixed deposit/ Bank Guarantee</b> from any Nationalized Bank duly pledged in favour of the respective Executive Engineer(Agri)/AEE(Agri) and should be valid up to 180 days from the date of opening of bid.<br>iii) Performance Security Deposit shall be returned back to the Contractor after successful completion of the work. | Quoted rate | Performance security | Up to Below 3% of bid value | 5% of quoted value | Less than Below 3% of bid value- up to Below 5% | 7% of quoted value | Less than Below 5% of bid value- up to Below 7% | 10% of quoted value | Less than Below 7% of bid value- up to Below 10% | 15% of quoted value |
| Quoted rate                                      | Performance security   |             |                      |                             |                    |   |                    |   |                     |  |                     |
| Up to Below 3% of bid value                      | 5% of quoted value   |             |                      |                             |                    |   |                    |   |                     |  |                     |
| Less than Below 3% of bid value- up to Below 5%  | 7% of quoted value   |             |                      |                             |                    |   |                    |   |                     |  |                     |
| Less than Below 5% of bid value- up to Below 7%  | 10% of quoted value  |             |                      |                             |                    |   |                    |   |                     |  |                     |
| Less than Below 7% of bid value- up to Below 10% | 15% of quoted value  |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 21.  | <b>Issue of Work Order:</b><br>i. On receipt of Govt. Administrative approval.<br>ii. On deposition of Performance Security and signing of contract agreement, <b>final work order</b> for execution of the work to the Bidder shall be issued by the Employer, subject to availability of necessary fund. The successful bidder to which final work order has been issued shall be called as “ Contractor” here in after.   |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 22.  | <b>Completion of Work:</b><br>(a) The Contractor shall take possession of site within 3(Three) days from the date of issue of final work order.<br>(b) The Contractor should commence execution of the works immediately after possession of site and shall carry out the works as per specification of plan, estimate & drawing and complete the work in all respect by the specified completion time.<br>(c) The Contractor should carry out any additional items of work necessary for completion of the schedule of items and quantities and rates. Instructions in respect of such additional items and their approximate quantities will be issued time to time in writing by the Employer.<br>(d) Payment will be made on availability of necessary fund after successfully completion of the work.   |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 23.  | <b>Subletting of Contract:</b><br>The Contractor shall not assign, sublet or transfer the Contract or any part thereof to any party which shall be considered as breaching of contract agreement.  |             |                      |                             |                    |   |                    |   |                     |  |                     |
| 24.  | <b>Insurance :</b><br>The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the start date of work to the end of the defects Liability period, in the amounts and deductibles stated in the Contract Data for the following events which are due to the Contractor’s risks.<br>(a) Loss of or damage to the works, Plant and Materials,  |             |                      |                             |                    |   |                    |   |                     |  |                     |

(b) Loss of damage equipments.

(c) Loss of damage of property (except the works, Plant, materials and Equipment ) in connection with the Contract and Personal injury or death.

25. **Quality Control – Defects Liability Period:**

- (a) The Site Engineer (to be called here-in-after as **Engineer**) shall check the Contractor's work and notify the Contractor of any defects that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for a defect and to uncover and test any work that the Engineer considers may have a Defect. Engineer may instruct the Contractor to carry out test, not specified in the specification, to check whether any work has a Defect. Cost of these tests should be borne by the Contractor.
- (b) The Contractor shall permit the Employer's Technical auditor to check the Contractor's work and notify the Engineer and Contractor of any defects that are found as per record of site Register.
- (c) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period. The Defects Liability Period is **180 days** or a full rainy season which ever occur later, from the date of completion of works. The Defects Liability Period, if required, shall be extended till the correction of defects. Every time notice of a Defect is given, the Contractor shall correct the notified Defect at his own cost within specified time by the Engineer's notice.
- (d) If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the Engineer may correct the defect by engaging third party and will assess the cost of having the Defect corrected, and shall be paid by Contractor.

26. **Security Deposit - Defects Liability Period:**

- (a) The Employer shall retain **10%** of final bill amount as **Security Deposit** and this amount will be paid to the Contractor after completion of Defects Liability Period on submission of no defect Liability certificate from Engineer.
- (b) Any defect that occurs during the above defect liability period will be the Contractor's liability and will be rectified from his own investment for which Employer will not be responsible. In case of failure to do so by the Contractor, Security Deposit and registration fee shall be forfeited along with cancellation of Contractor's registration.

27. **Liquidated Damage:**

Other than the event of Force Majeure condition, if the Contractor fails to complete the works in all respect within the period specified in the work order, "Liquidated Damage" will be imposed @ 0.02% on contract value per day subject to maximum 10% of the contract value. On reaching liquidated damage above 10% of contract value, the work will be cancelled forfeiting the Earnest money and performance security and cancellation of Contractor's registration in Agriculture Department.

28. **Force Majeure:**

- (a) For purposes of this bidding, "Force Majeure" means an event beyond the control of the Contractor and not involving his fault or negligence and not foreseeable in his contractual capacity. Such events may include, but are not restricted to acts of God, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes etc. Whether a Force Majeure situation exist or not, shall be decided by the Employer and his decision shall be final and binding on the Contractor and all other concern.
- (b) If a Force Majeure situation arises, the Contractor shall notify such conditions and the cause thereof to the Employer in writing within 3 days from the date such situation arises. The Contractor shall notify within 3 days of cessation of Force Majeure condition. After examining the cases and associated facts, purchaser shall decide grant suitable additional time for the completion of the work, if required.
- (c) Failure on the part of Contractor in timely intimating Force Majeure condition to the Employer will suspend its right for any relief otherwise eligible under such Force Majeure condition.

29. **Termination:**

**For Default:**

The Employer may, without prejudice to any other remedy for breach of contract, by written notice of default sent to the Contractor, terminate the Contract in whole or part for the following event:

- (a) If the Contractor fails to complete the works within the period specified in the work order, or within any extension thereof granted by the Employer or the Contractor has delayed the completion of works by the number of days for which the maximum amount of liquidated damages can be paid as defined in the **clause 27** mentioned above.
- (b) If the Contractor stops work for 15 days when no stoppage of work is shown on the current program and the stoppage has not been authorized by the Engineer;
- (c) If the Contractor fails to correct a particular Defect within a reasonable period of time as per notice issued by the Engineer;
- (d) If the Contractor fails to perform any other obligation(s) under the Contract.
- (e) If the Contractor, in the judgment of the Employer has engaged in fraud and corruption.
- (f) In the event of any of the breach of the conditions of the contract at any time on the part of the Contractor, the Employer without any compensation to the Contractor may terminate the contract. All payments due shall be forfeited.

30. **For Insolvency:**

The Employer may at any time terminate the contract by giving written notice to the Contractor, if the Contractor

*Handwritten signature and date: 7/6/23*

|     |  |
|-----|--|
|     | becomes bankrupt or otherwise insolvent. In this event, termination shall be without any compensation to the Contractor.   |
| 31. | <b>For Convenience:</b><br>The Employer, by written notice sent to the Contractor, may terminate the Contract, in whole or in part, at any time for its convenience. The notice of termination shall specify that termination is for the Employer's convenience, the extent to which performance of the Contractor under the Contract is terminated, and the date upon which such termination becomes effective.   |
| 32. | <b>Payment upon Termination:</b><br>(a) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate for the value of the work done less advance payments received up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data.<br>(b) If the Contract is terminated at the Employer's convenience or because of a fundamental breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, less advance payment received up to the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source as per applicable law.   |
| 33. | <b>Finishing the Contract:</b><br>The Contractor shall request the Engineer to issue a Certificate on completion of the Works and the Engineer will do so upon deciding that the Work is successfully completed.   |
| 34. | <b>Tax, Royalty etc.:</b><br>The Income Tax, GST and any other taxes as applicable will be deducted at source. The Forest royalty as per norms and rules will be borne by the Contractor.  |
| 35. | <b>Safety:</b><br>The Contractor shall be responsible of the safety of all activities on the Site.   |
| 36. | <b>Water and Power:</b><br>Arrangement of water and electric power required by the contractor for the works shall be made by him at own cost. Department will however recommend to the State Electricity board for giving the connection and power to the contractor. However the Department will bear no responsibility in this respect.  |
| 37. | <b>Settlement of Disputes:</b><br>The Purchaser and the Supplier shall make every effort to amicably resolve any disagreement or dispute arising between them under or in connection with the Contract. If, after ten (10) days, the parties have failed to resolve their dispute or difference by such mutual consultation, then either the Purchaser or the Supplier may give notice to the other party of its intention to commence arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in respect of this matter may be commenced unless such notice is given in writing. Arbitration proceedings shall be conducted in accordance with the Acts and rules of procedure interpreted in accordance with the laws of the Union of India, including the Arbitration and Conciliation Act as amended till date and within the Jurisdiction of Honourable Guwahati High Court. Arbitration proceedings shall be held at Guwahati, Assam, and the language of the arbitration proceedings and that of all documents and communications between the parties shall be English. |
| 38. | <b>Influencing the Employer:</b><br>Any effort by a Bidder to influence the Employer in its decisions on bid evaluation, bid comparison or contract award may result in rejection of the his bid. Canvassing in any form from any source is prohibited and liable for rejection of the Bid.  |

*[Handwritten signature]*  
7/11/23

*[Handwritten signature]*

Director of Agriculture,  
Assam, Khanapara, Guwahati-22.

ANNEXURE-I

**TENDER FORM**

(To be duly filled by Interested/bidder)

To

The Executive Engineer(Agri)/Assistant Executive Engineer(Agri)

Sub:- Submission of Tender for .....

Reference NIT . AGRI/ENGG/4713/Pt./Seed Farm/2017-18/331

Dated 07.01.2023

With reference to the subject cited above, I have the honour to submit herewith my offered rates along with documents for the work mentioned above, per rates given below.

My quoted rates are:-

| AS PER | ABOVE (in %)<br>(In words & Fig) | BELOW (in %)<br>(In words & Fig) | Schedule of Rates   |
|--------|----------------------------------|----------------------------------|---|
|        |                                  |                                  | Schedule of Rates, DSR,2021 & 2018(E&M)<br>Building (Civil/ Electrical/ Sanitary & Water<br>supply) |

Documents furnished/enclosed

- 1.
- 2.
- 3.
- 4.
- 5.
- 6.

I have enclosed Earnest Money of Rs..... (In words).....  
in the form .....of.....bearing No..... Dated.....  
drawn in .....bank .....branch.

I will abide by the terms and conditions laid down in the tender documents for the said work.

Signature of Tenderer

Name in full :-

Complete postal address:-

Phone No :-

Mobile No :-

Fax No :-

Email Id :-

## Annexure-II

| Sl | Name of Seed Farm    | Name of Work  | Amount     | EMD(2%)  | Time of completion | Concerned Executive Engineer to whom tender to be submitted |
|----|----------------------|---|------------|----------|--------------------|---|
| 1  | Philobari Seed Farm  | 1 Repairing & renovation of Threshing Floor   | 845200.00  | 16904.00 | 30 days            | Assistant Executive Engineer(Agri), Tinsukia                |
|    |                      | 2 Repairing & renovation of Farm Manager Qtr.   | 528182.00  | 10564.00 | 30 days            |   |
|    |                      | 3 Repairing & renovation of Storage Godown  | 960200.00  | 19204.00 | 30 days            |   |
|    |                      | 4 Brick line canal  | 680000.00  | 13600.00 | 30 days            |   |
| 2  | Borpukhuri Seed Farm | 5 Construction of 10000 Lts capacity Brick Water Storage Tank, Construction of raised brick canal, repairing of boundary wall | 1357690.00 | 27153.80 | 30 days            | Assistant Executive Engineer(Agri), Hojai                   |
| 3  | Borgaon Seed Farm    | 6 Construction of boundary trenches, live fencing with iron   | 1153600.00 | 23072.00 | 30 days            | Assistant Executive Engineer(Agri), Boko                    |
|    |                      | 7 Construction of Raised Brick Water Distribution Canal   | 936332.00  | 18727.00 | 30 days            |   |
|    |                      | 8 Construction of Farm Road   | 924933.00  | 18999.00 | 30 days            |   |
| 4  | Ouzari Seed Farm     | 9 Construction of 10000Ltrs. Capacity water storage tank, Construction of boundary wall, Repairing of Office &                | 1513377.00 | 30268.00 | 30 days            | Assistant Executive Engineer(Agri), Raha                    |
|    |                      | 10 Construction of Brick line canal   | 1906358.00 | 38127.00 | 30 days            |   |
|    |                      | 11 Construction of Approach Road  | 1550917.00 | 31018.00 | 30 days            |   |
| 5  | Sorbhog Seed Farm    | 12 Repairing and renovation of Machinery Shed   | 995784.00  | 19916.00 | 30 days            | Assistant Executive Engineer(Agri), Sorbhog                 |
|    |                      | 13 Repairing and renovation of Godown   | 336156.00  | 6723.00  | 30 days            |   |
| 6  | Kathani Seed Farm    | 14 Excavation of Boundary Trenches and construction of earthen bund and planting of live fencing throughout boundary          | 307000.00  | 6140.00  | 30 days            | Assistant Executive Engineer(Agri), Raha                    |
|    |                      | 15 Construction of Raised Brick Water Distribution Canal  | 635000.00  | 12700.00 | 30 days            |   |

|    |                      |               |   |                       |                     |                    |   |
|----|----------------------|---------------|---|-----------------------|---------------------|--------------------|---|
| 7  | Krishnai Seed Farm   | 16            | Construction of Earthen Bundh with live fencing                 | 1740709.00            | 34814.00            | 30 days            | Assistant Executive<br>Engineer(Agri), Goalpara |
|    |                      | 18            | Renovation of Godown  | 916618.00             | 18332.00            | 30 days            |   |
|    |                      | 19            | Construction of Raised Brick Canal                              | 1623600.00            | 32472.00            | 30 days            |   |
|    |                      | 20            | Construction of Farm Path (500Rm)                               | 1229915.00            | 24598.00            | 30 days            |   |
| 8  | Chamuapara Seed Farm | 21            | Renovation of old Farm Manager Office                           | 1418800.00            | 28376.00            | 30 days            | Executive Engineer(Agri),<br>Mangaldoi          |
|    |                      | <del>22</del> | <del>Renovation of old Farm Manager Office</del>                | <del>1418800.00</del> | <del>28376.00</del> | <del>30 days</del> |   |
| 9  | Longpotia Seed Farm  | 23            | Raised water storage tank (10000 ltr capacity)                  | 279978.00             | 5600.00             | 30 days            | Executive Engineer(Agri),<br>Sivsagar           |
|    |                      | 24            | Construction of brick line cannel                               | 1663836.00            | 32277.00            | 30 days            |   |
|    |                      | 25            | Constructin of Farm Path  | 1209344.00            | 24187.00            | 30 days            |   |
|    |                      | 26            | Repairing of existing boundary wall                             | 306692.00             | 6134.00             | 30 days            |   |
| 11 | Jajikona Seed Farm   | 27            | Supplying & Intallation of Iron Gate                            | 57084.00              | 1143.00             | 30 days            |   |
|    |                      | 28            | Reparing of Cowkidar Quarter                                    | 215906.00             | 4318.00             | 30 days            |   |
|    |                      | 29            | Construction of Farm Path                                       | 2184258.00            | 43685.00            | 30 days            |   |
|    |                      | 30            | Repairing of Threshing Floor                                    | 172637.00             | 3453.00             | 30 days            |   |
|    |                      | 31            | Repairing of Godown   | 257570.00             | 5152.00             | 30 days            |   |
|    |                      | 32            | Repairing of Boundary wall                                      | 167921.00             | 3358.00             | 30 days            |   |
| 12 | Tulsibari Seed Farm  | 33            | Renovation of boundary wall, threshing floor, repairing Office, | 1052314.00            | 21046.00            | 30 days            |   |
|    |                      | 34            | Construction of Farm Path ,approach .                           | 2094467.00            | 41889.00            | 30 days            |   |

*Handwritten signature and date: 7/6/23*



|    |                       |    |  |            |          |         |  |
|----|-----------------------|----|--|------------|----------|---------|--|
| 13 | Batadrava Seed Farm   | 35 | Excavation of Boundary trenches & construction of earthen bund and planting of live fencing throughout | 534673.00  | 10693.00 | 30 days | Executive Engineer(Agri),<br>Nagaon            |
|    |                       | 36 | Construction of raised brick water distribution canal  | 2405000.00 | 48100.00 | 30 days |  |
| 14 | Karunabari Seed Farm  | 37 | Renovation of Existing Boundary Wall   | 601387.00  | 12028.00 | 30 days |  |
|    |                       | 38 | Renovation of Existing old Godown  | 877737.00  | 17554.00 | 30 days |  |
|    |                       | 39 | Renovation of Existing VLEW Qtr (Assam Type)   | 705733.00  | 14115.00 | 30 days |  |
|    |                       | 40 | Renovation of Existing Office Building (Assam Type)  | 490342.00  | 9807.00  | 30 days |  |
|    |                       | 41 | Construction of Wing Wall and RCC Column   | 306519.00  | 6130.00  | 30 days |  |
|    |                       | 42 | Septic Tank and Soakpit  | 126708.00  | 2534.00  | 30 days |  |
|    |                       | 43 | Cattle Grid Infront of Main Gate   | 255061.00  | 5101.00  | 30 days |  |
| 15 | Lalunggaon Seed Farm  | 44 | Construction of Farm Path  | 212661.00  | 4253.00  | 30 days | Executive Engineer(Agri),<br>Nagaon            |
|    |                       | 45 | Installation of Water Supply with staggng tank   | 186428.00  | 3728.00  | 30 days |  |
|    |                       | 46 | Excavation of boundary trenches & live fencing with Iron   | 507973.00  | 10159.00 | 30 days |  |
|    |                       | 47 | Construction of raised brick water distribution canal  | 1827894.00 | 36558.00 | 30 days |  |
|    |                       | 48 | Construction of Farm Path  | 487356.00  | 9747.00  | 30 days |  |
| 16 | Pathsala Seed Farm    | 49 | Construction of Office cum Chowkidar Quarter   | 1336733.00 | 26375.00 | 30 days | Assistant Executive<br>Engineer(Agri), Patsala |
|    |                       | 50 | Construction of Raised Brick Water Distribution Canal  | 969702.00  | 19394.00 | 30 days |  |
| 17 | Nemutangani Seed Farm | 51 | Construction of brick lined cannel   | 189000.00  | 3780.00  | 30 days | Executive Engineer(Agri),<br>Dhemaji           |
|    |                       | 52 | Repairing of existing threshing floor  | 492532.00  | 9851.00  | 30 days |  |
|    |                       | 53 | Construction of Earhen Bund and Excavation trench  | 126968.00  | 2539.00  | 30 days |  |
|    |                       | 54 | Construction of Farm Path  | 1266033.00 | 25320.00 | 30 days |  |
|    |                       | 55 | Construction of raised brick water distribution canal  | 396960.00  | 7939.00  | 30 days |  |
|    |                       | 56 | Construction of 1000 Ltrs capacity brick water storage ta  | 100617.00  | 2012.00  | 30 days |  |
|    |                       | 57 | Planting of live fencing throughout the boundary   | 245000.00  | 4900.00  | 30 days |  |

*Handwritten signature and date: 27/12/25*

|    |                        |    |   |            |          |         |  |
|----|------------------------|----|---|------------|----------|---------|--|
| 18 | Raniganj seed Farm     | 58 | Construction of Boundary Wall and earthen bundh with live Fencing         | 1113215.00 | 22264.00 | 30 days | Executive Engineer(Agri),<br>Dhuburi             |
|    |                        | 59 | Construction of Office Building   | 914127.00  | 18283.00 | 30 days |  |
|    |                        | 60 | Renovation of Godown 1 & 2  | 368290.00  | 7366.00  | 30 days |  |
|    |                        | 61 | Construction of Approach Road   | 316196.00  | 6323.00  | 30 days |  |
|    |                        | 62 | Renovation of Threshing Floor   | 157125.00  | 3142.00  | 30 days |  |
|    |                        | 63 | Construction of Raised Brick Canal  | 414071.00  | 8281.00  | 30 days |  |
|    |                        | 64 | Construction of Farm Path (120.80Rm)                                      | 142554.00  | 2851.00  | 30 days |  |
|    |                        | 65 | Site Development  | 435192.00  | 8704.00  | 30 days |  |
| 19 | Alombagh Seed Farm     | 66 | Farm Approach Road  | 721630.00  | 14433.00 | 30 days | Executive Engineer(Agri),<br>Dhuburi             |
|    |                        | 67 | Raised Water Storage Tank (10000 Litres Capacity)                         | 89287.00   | 1786.00  | 30 days |  |
|    |                        | 68 | Brick Line Canal  | 151836.00  | 3037.00  | 30 days |  |
|    |                        | 69 | Repairing Work of Existing FIAC (To be utilized as Farm In-charge Office) | 649550.00  | 12991.00 | 30 days |  |
|    |                        | 70 | Construction of Farm Path   | 1032304.00 | 20646.00 | 30 days |  |
|    |                        | 71 | Construction of Live Fencing  | 842397.00  | 16848.00 | 30 days |  |
| 20 | Dullavcherra Seed Farm | 72 | Construction of Farm Path & Approach                                      | 750000.00  | 15000.00 | 30 days | Assistant Executive<br>Engineer(Agri), Karimganj |
|    |                        | 73 | Raised water storage tank (10000.00 litre capacity)                       | 250000.00  | 5000.00  | 30 days |  |
|    |                        | 74 | Brick line canal  |            |          | 30 days |  |
|    |                        | 75 | Renovation work of existing pond Proposed for 3 nos pond @290113.00       | 870339.00  | 17405.00 | 30 days |  |
|    |                        | 76 | Repairing work of existing Threshing Floor                                | 492532.00  | 9851.00  | 30 days |  |
|    |                        | 77 | Repairing work of existing F.A. Quarter                                   | 497391.00  | 9998.00  | 30 days |  |
|    |                        | 78 | Repairing work of Existing Godown   | 503541.00  | 10070.00 | 30 days |  |
|    |                        | 79 | Construction of Boundary fencing (Part)                                   | 363244.00  | 7265.00  | 30 days |  |
|    |                        | 80 | Creation of live fencing  | 909246.00  | 18185.00 | 30 days |  |

2022  
7/1/23

342

|    |                   |    |   |            |          |                               |  |
|----|-------------------|----|---|------------|----------|-------------------------------|--|
| 21 | Kuchila Seed Farm | 81 | Construction of Farm Path & Approach Road   | 773175.00  | 15464.00 | 30 <del>35</del> days         | Assistant Executive<br>Engineer(Agri),<br>Hailakandi |
|    |                   | 82 | Construction of Brick line canal  | 141003.00  | 2820.00  | 30 <del>15</del> days ✓       |  |
|    |                   | 83 | Repairing of work of existing Farm Manager Office cum<br>Quarter                                      | 1309617.00 | 26192.00 | 30 <del>15</del> days         |  |
|    |                   | 84 | Construction of live fencing, septic tank, water storage<br>tank(1000ltrs),Electrification works etc. | 813373     | 16267.00 | 30 <del>15</del> days<br>01/0 |  |

Director of Agriculture  
Assam ,Kkanapara, Guwahati-22

Executive Engineer(F.C.)  
Directorate of Agriculture  
Assam,Khanapara, Ghy.22