




**GOVERNMENT OF ASSAM**  
**DIRECTORATE OF AGRICULTURE, ASSAM, KHANAPARA, GUWAHATI-22**

**CORRIGENDUM**

*No. Agri/Engg/4740/RKVY/100MT(Godown)GEN-SCSP/2020-21/46*

*Date: 11/01/2021*

In continuation NIT no. Agri/Engg/4740/RKVY/100MT(Godown)GEN-SCSP/2020-21/37 dated. 04-01-2021 the **location** of tender dropping placed against the work <sup>under</sup> sl. no. 11. i.e. construction of 100 MT input storage Godown at Mancachar Dev. Block, Mancachar will be at office of the E.E.(Agri), Gouripur, Dhubri in place of office of the E.E.(Agri), Cachar and the work <sup>under</sup> sl. no. 12. i.e. construction of 100 MT input storage Godown at Hapjan Dev. Block, Tinsukia will be at office of the E.E.(Agri), Sibsagar in place of office of the E.E.(Agri), Jorhat.

  
Director of Agriculture, Assam  
Khanapara, Guwahati-22