


CORRIGENDUM

Ref: NIT No.Agri/Engg/4713/Pt./Seed Farm/2017-18/331 Dated 07.01.2023

Clause/Content	Particulars				
19(ii)	Clause deleted				
Sl.4 of Annexure-II & Work no.9	Name of works	Esstt. Cost.	EMD(2%)	time of completion	To whom tender to be dropped
	Construction of 1000 liters capacity water storage tank, Construction of boundary wall, repairing of office & Live fencing boundary.	950802.00	19016.00	30 days	Asstt. Executive Engineer (Agri), Raha
Annexure-II(sl.7)	20.(a) Construction of Office building	871882.00	17438.00	60 days	Asstt. Executive Engineer (Agri), Goalpara
Annexure-II(sl.10)	Bakola Seed Farm				
	26(a) Construction of drain, Excavation of boundary trench , construction of earthen bundh & planting of live fencing etc. throughout the boundary of seed farm.	1033872.00	20677.00	30 days	Executive Engineer(Agri), Tezpur
	26(b).Construction of Raised Brick water distribution Canal	969700.00	19394.00	30 days	
Sl. 11 &12 of Annexure-II	The bids against the seed farm viz. Jajikona & Tulsibari to be submitted at the Office of the Executive Engineer(Agri), Kamrup Division, Ulubari, Guwahati-7				
Sl. 15 of Annexure-II (Works at sl.50)	Work sl. no. 50 deleted				
Sl. 19 of Annexure-II	Bids against works (sl.66 to 71) at Alombag seed farm to be dropped at the Office of the Executive Engineer(Agri), Cachar				


 Executive Engineer(F.C.)
 Directorate of Agriculture
 Assam, Khanapara, Guwahati-22