

NOTICE

The following 2(Two) nos. works are hereby withdrawn from the NIT No. AGRI/ENGG/SOPD/14-M/4769/Pt/Tender/2023-24/28 Dated 20.12.2023 which was published in the website <https://agri-horti.assam.gov.in> as the said 2(Two) nos. works have been taken up under APART, World Bank Aided, 2023-24

Sl No.	Name of work	Estimated Cost Rs. (In Lakhs)	EMD 2% for General	EMD 1% for ST/SC/OBC/ MOBC	Time of completion (In days)
3	Repairing & renovation of Office Building of EE(Agri). Dhemaji	4.656	9312.000	4656.000	20
5	Repairing & renovation of Office Building of AEE(Agri). North Lakhimpur	5.000	10000.000	5000.000	20

Sd/-

Executive Engineer(F.C.)
Directorate of Agriculture
Assam, Khanapara, Guwahati-22
Dated 26.12.2023

Memo NO. AGRI/ENGG/SOPD/14-M/4769/Pt/Tender/2023-24/36

Coy to.1. The Director of Agriculture, Assam, Khanapara, Guwahati-22 for favour of your kind necessary action.

2. The Executive Engineer(Agri)/Assistant Executive Enginner(Agri) All for information & necessary action.

3. Notice Board

[Signature]
26/12/23

Executive Engineer(F.C.)
Directorate of Agriculture
Assam, Khanapara, Guwahati-22